

FICO MANA

SELF PORTRAIT STUDIO

Filtering System — Project Proposal

Post-shoot selection, review, editor turnaround & delivery. Booking and deposit modules excluded (already settled).

REF	FM-FLT-2026-001
DATE	July 27, 2026
VALID UNTIL	August 27, 2026
PREPARED FOR	FICO MANA Studio
STATUS	For acceptance

SCOPE	PAYMENT SCHEDULE	TOTAL INVESTMENT
Filtering & Editor only	50% / 50%	₱30,000

Important: This quotation covers the Filtering System only. Public booking, package selection, deposit verification, and related payment emails are **not included** — those modules are acknowledged as already paid separately.

1. SYSTEM OVERVIEW

After a shoot, raw photos are shared with the client. This system manages 5-photo selection, staff quality review, editor day folders, a 12 working-day turnaround, and final edited delivery.

1 Gallery ready Staff shares the raw Google Drive gallery with the client.	2 Client 5-pick Client submits a Drive folder with 5 chosen raw photos.
3 Review Queue Staff approves or rejects; client is emailed automatically.	4 Editor folders Approved jobs grouped by shoot date for clear daily workload.
5 12 working-day window Starts day after shoot; late approvals still get a full 12 working days.	6 Edited delivery Staff pastes edited Drive link and emails the client.

2. INVESTMENT BREAKDOWN

#	MODULE	DELIVERABLES	AMOUNT
01	Client 5-pick submit	Submit page, Drive folder capture, booking match, selection-received emails (client & staff)	₱6,000
02	Review Queue	Approve / reject workflow, reasons, staff alerts, client emails with resubmit link	₱8,000
03	Filtering dashboard	Overview KPIs, shoot-day calendar, Client # order, pipeline tabs	₱5,000
04	Editor & delivery	Shoot-day folders, 12 working-day deadline, overdue tracking, edited delivery email	₱8,000
05	QA & handoff	Late-submit / reject-resubmit checks and staff walkthrough	₱3,000
Total — Filtering System only			₱30,000

3. INCLUSIONS & EXCLUSIONS

INCLUDED IN ₱30,000 - Filtering Dashboard (all tabs) - Client 5-pick submission flow - Approve / reject + email notices - Shoot-day editor folders 12 working-day edit deadline rules - Edited-photo delivery email - Staff operational handoff	EXCLUDED (ALREADY SETTLED / SEPARATE) - Public booking & package website - Deposit payment & verification - Shoot reminder / booking emails - Hosting (Vercel / Supabase / email) - Monthly retainer (unless agreed) - Features outside filtering scope
--	--

4. PAYMENT TERMS

MILESTONE	DESCRIPTION	AMOUNT
50% — Commencement	Due upon written / signed acceptance of this proposal	₱15,000
50% — Delivery	Due upon completion and staff handoff of the Filtering System	₱15,000
Total payable		₱30,000

5. ACCEPTANCE

By signing below, the Client accepts the **Filtering System** scope and investment of **₱30,000.00**. Booking, deposit, and payment-verification modules are expressly acknowledged as **already settled separately** and are not part of this agreement. This proposal is valid until **August 27, 2026**.

CLIENT / STUDIO

Signature over printed name

Position: _____ Date: _____

SERVICE PROVIDER

Signature over printed name

Position: _____ Date: _____